


ADDENDUM NO. 1

**City of Mission Drainage Improvements
Perkins Avenue (11th Street - 15th Street)
12th Street (Perkins Avenue - Conway Avenue)
15th Street (Perkins Avenue - Conway Avenue)**

**Bid No. 17-128-03-02
February 28, 2017**

1. The attached Bid Proposal Form shall replace the bid proposal form found in the contract documents. The Contractor shall utilize this revised form in the submission of the Bid. The revised bid proposal is changed to indicate Perkins Avenue as the base bid, 12th Street as Add Alternate No. 1 and 15th Street as Add Alternate No. 2.

 2/28/17
Javier Hinojosa, P.E.

Acknowledge Receipt of Addendum No. 1 – Contractor to fax/e-mail this acknowledgment to Engineer (956-994-8102 / javhin@rgv.rr.com)

Contractor Name

Signature

Date

PROPOSAL

TO OWNER:

The undersigned, as bidders, declared that the only person or parties interested in this proposal as principals are those named herein, that this proposal is made without collusion with any other person, firm or corporation; that he has carefully examined the form of contract, Notice to Contractors, specifications and the plans thereon referred to, and has carefully examined the locations, and conditions and classes or materials of the proposed work; and agrees that he will provide all the necessary labor, machinery, tools, and apparatus, and other items incidental to construction, and will do all the work and furnish all the materials called for in the contract and specifications in the manner prescribed therein and according to the requirements of the Engineer/Architect as therein set forth.

The Bidder shall attach to his bid sheet a list of any exceptions to the specifications.

It is understood that the following quantities of work to be done at unit prices are approximately only and are intended principally to serve as a guide in evaluating bids.

It is further agreed that the quantities of work to be done at unit prices and materials to be furnished, may be increased or diminished as may be considered necessary, in the opinion of the Engineer/Architect, to complete the work fully as planned and contemplated, and that all quantities of the work, whether increased or decreased, are to be performed at the unit prices set forth below except as provided for in the specifications.

It is further agreed that lump sum prices may be increased to cover additional work ordered by the Engineer/Architect, but not shown on the plans or required by the specifications, in accordance with the provisions of the General Conditions. Similarly, they may be decreased to cover deletion of work so ordered.

The bid security accompanying this proposal shall be returned to the bidder, unless in case of the acceptance of the proposal the bidder shall fail to execute a contract and file a performance bond and payment bond within the ten (10) days after its acceptance, in which case the bid security shall become the property of the OWNER, and shall be considered as a payment for damages due to delay and other inconveniences suffered by the Owner on account of such failure of the bidder. It is understood that the Owner reserves the right to reject any and all bids.

BIDDER'S BOND in the amount of \$ 5% in compliance with the INSTRUCTION TO BIDDERS.

The above check or Bidder's Bond is to become the property of the City of Mission, Texas, in the event the construction contract (when offered by Owner) and bonds are not executed within the time set forth.

ENGINEER'S ESTIMATE OF QUANTITIES – APPROXIMATE ONLY:

**CITY OF MISSION DRAINAGE IMPROVEMENTS
PERKINS AVENUE (11TH STREET – 15TH STREET)
12TH STREET (PERKINS AVENUE - CONWAY AVENUE)
15TH STREET (PERKINS AVENUE - CONWAY AVENUE)**

ITEM DESCRIPTION	QUANTITY		UNIT PRICE	=	ITEM TOTAL
A. <u>Perkins Avenue</u> (11th Street – 15th Street)					
1. Remove Exist. 18" Drain Line	1,600 LF	@	\$ _____	=	\$ _____
2. Remove Exist. 12" Drain Line	400 LF	@	\$ _____	=	\$ _____
3. Remove Exist. Curb Inlets	13 EA	@	\$ _____	=	\$ _____
4. Remove Exist. Drain Manhole	7 EA	@	\$ _____	=	\$ _____
5. Remove Exist. Sewer Manhole	3 EA	@	\$ _____	=	\$ _____
6. Plug Exist. 8" Sewer Line	6 EA	@	\$ _____	=	\$ _____
7. Remove Exist. Grate Inlet	2 EA	@	\$ _____	=	\$ _____
8. 30" RJRC Pipe	1,500 LF	@	\$ _____	=	\$ _____
9. 18" RJRC Pipe	520 LF	@	\$ _____	=	\$ _____
10. Trench Protection	2,020 LF	@	\$ _____	=	\$ _____
11. 5' Dia. Manhole	2 EA	@	\$ _____	=	\$ _____
12. 7' Dia. Manhole	3 EA	@	\$ _____	=	\$ _____
13. 8' X 8' Junction Box	1 EA	@	\$ _____	=	\$ _____
14. Curb Inlet	14 EA	@	\$ _____	=	\$ _____
15. Tie Exist. 42" Drain Line To Proposed Junction Box	1 EA	@	\$ _____	=	\$ _____

ADDENDUM NO. 1

16. Tie Exist. 30" Drain Line To Proposed Junction Box	1 EA	@	\$ _____	=	\$ _____
17. Adjust Manhole Top	3 EA	@	\$ _____	=	\$ _____
18. Remove and Replace Curb and Gutter	700 LF	@	\$ _____	=	\$ _____
19. Remove and Replace 5' Sidewalk	50 LF	@	\$ _____	=	\$ _____
20. Remove and Replace Handicap Ramp	1 EA	@	\$ _____	=	\$ _____
21. 8" Water Line Adjustments	3 EA	@	\$ _____	=	\$ _____
22. 12" Water Line Adjustments	3 EA	@	\$ _____	=	\$ _____
23. Erosion Control	Lump Sum	@	\$ _____	=	\$ _____
24. Saw Cut and Pavement and Patch With 8" Flex Base and 1" HMAC	2,020 LF	@	\$ _____	=	\$ _____
25. Mill Asphalt (5' Wide Adjacent to Curb)	3,300 LF	@	\$ _____	=	\$ _____
26. 1 1/2" HMAC Overlay	6,000 SY	@	\$ _____	=	\$ _____
27. Remove and Replace Exist. Grate Inlet (Prop. 4' X 6') (11th Street)	2 EA	@	\$ _____	=	\$ _____
28. Tie To Exist. 30" Drain Line with 5' Dia. Manhole	1 EA	@	\$ _____	=	\$ _____
*29. Utility Adjustments	Stated Amount	@	\$20,000.00	=	\$20,000.00

Total Base Bid (Perkins Avenue - Item A): \$ _____

A-1. Add Alternate No. 1 - 12th Street (Perkins Avenue to Conway Avenue)

1. Remove Exist. 12" Drain Line	730 LF	@	\$ _____	=	\$ _____
2. Remove Exist. Drain Manhole	2 EA	@	\$ _____	=	\$ _____
3. Remove and Replace Exist. 8" Sewer Line (SDR 26)	120 LF	@	\$ _____	=	\$ _____
4. Tie To Exist. 8" Sewer Line	4 EA	@	\$ _____	=	\$ _____
5. 24" RJRC Pipe	750 LF	@	\$ _____	=	\$ _____
6. 18" RJRC Pipe	50 LF	@	\$ _____	=	\$ _____
7. Trench Protection	800 LF	@	\$ _____	=	\$ _____
8. 5' Dia. Manhole	2 EA	@	\$ _____	=	\$ _____
9. 7' Dia. Conflict Manhole	2 EA	@	\$ _____	=	\$ _____
10. Curb Inlet	2 EA	@	\$ _____	=	\$ _____
11. Tie To Exist. 18" Drain Line	2 EA	@	\$ _____	=	\$ _____
12. Remove and Replace Curb and Gutter	200 LF	@	\$ _____	=	\$ _____
13. Remove and Replace Exist. 3' Valley Gutter with 6' Valley Gutter	140 LF	@	\$ _____	=	\$ _____
14. 8" Water Line Adjustments	2 EA	@	\$ _____	=	\$ _____
15. Erosion Control	Lump Sum	@	\$ _____	=	\$ _____
16. Saw Cut and Pavement and Patch With 8" Flex Base and 1" HMAc	800 LF	@	\$ _____	=	\$ _____
17. Mill Asphalt (5' Wide Adjacent to Curb)	1,500 LF	@	\$ _____	=	\$ _____
18. 1 1/2" HMAc Overlay	3,000 SY	@	\$ _____	=	\$ _____
* 19. Utility Adjustments	Stated Amount	@	\$10,000.00	=	\$10,000.00

Total Add Alternate No. 1 (12th Street - Item A-1): \$ _____

A-2. Add Alternate No. 2 - 15th Street (Perkins Avenue to Conway Avenue)

1. Remove Exist. 12" Drain Line	720 LF	@	\$ _____	=	\$ _____
2. Remove Exist. Drain Manhole	2 EA	@	\$ _____	=	\$ _____
3. Remove and Replace Exist. 8" Sewer Line (SDR 26)	120 LF	@	\$ _____	=	\$ _____
4. Tie To Exist. 8" Sewer Line	4 EA	@	\$ _____	=	\$ _____
5. Remove Exist. Curb Inlet	2 EA	@	\$ _____	=	\$ _____
6. 24" RJRC Pipe	760 LF	@	\$ _____	=	\$ _____
7. 18" RJRC Pipe	72 LF	@	\$ _____	=	\$ _____
8. Trench Protection	832 LF	@	\$ _____	=	\$ _____
9. 5' Dia. Manhole	2 EA	@	\$ _____	=	\$ _____
10. 7' Dia. Conflict Manhole	2 EA	@	\$ _____	=	\$ _____
11. Curb Inlet	2 EA	@	\$ _____	=	\$ _____
12. Tie Exist. 18" Drain Line	1 EA	@	\$ _____	=	\$ _____
13. Remove and Replace Curb and Gutter	200 LF	@	\$ _____	=	\$ _____
14. Remove and Replace Exist. 3' Valley Gutter with 6' Valley Gutter	140 LF	@	\$ _____	=	\$ _____
15. 8" Water Line Adjustments	2 EA	@	\$ _____	=	\$ _____
16. Erosion Control	Lump Sum	@	\$ _____	=	\$ _____
17. Saw Cut and Pavement and Patch With 8" Flex Base and 1" HMAc	800 LF	@	\$ _____	=	\$ _____
18. Mill Asphalt (5' Wide Adjacent to Curb)	1,500 LF	@	\$ _____	=	\$ _____

19. 1 1/2" HMAC Overlay	2,650 SY @	\$ _____	=	\$ _____
* 20. Utility Adjustments	Stated Amount @	\$10,000.00	=	\$10,000.00

Total Add Alternate No. 2 (15th Street - Item A-2): \$ _____

***Note: Any part of the Stated Allowance for the Utility Adjustments shall only be utilized if authorized by the Engineer in writing. A cost proposal for this item must be submitted by the Contractor and approved by the Engineer prior to work performed.**

Number of calendar days to complete contract **150**.

The undersigned agrees, unless hereinafter stated otherwise to furnish all materials as shown and specified in the Plans and Specifications.

Bidder hereby agrees to commence work under this contract within 10 days after notice to proceed is issued and complete the work within **150** calendar days.

Receipt is acknowledged of the following addenda:

No. _____ Dated _____

No. _____ Dated _____

Bidder agrees that the Owner has the right to accept or reject any or all bids and to waive all formalities.

DATE: _____

Respectfully submitted,

By: _____
(Signature)

(Type or Print Name)

(Company)

(Address)

(Phone Number)

(Fax Number)

(SEAL – IF BIDDER IS A CORPORATION)