



CITY OF MISSION

"Home of the Grapefruit"

August 9, 2018

RE: Addendum No. 1/HAP Phase 17-II RFB: 18-269-08-13

Dear Prospective Bidder:

The following is to be corrected/added/changed/clarified:

- a. This addendum is being provided to all bidders.
- b. Question: What is the estimated cost or cost range?

Answer: To date, we do not release the staff project cost estimates, only budgeted amounts. However, the maximum budget amount for rehabilitation projects is \$25,000. There is no set maximum budget amount for reconstruction.

- c. Question: Regarding the reconstruction locations; do we need to do all the building or only the exterior, interior, all the walls and restroom? Please clarify.

Answer: All reconstruction projects must include complete demolition of the existing structure including exterior/interior walls and restroom.

- d. We will not be entertaining any other questions at this time.
- e. The bid due date has not changed. The date for receipt of bids is Monday, August 13th, 2018 at 2:00 P.M. CST.

NOTE: This form must be completed and submitted with your bid response. WARNING: Failure of an Offeror to acknowledge receipt of this Addendum, as described herein, may result in REJECTION OF THE OFFER.

We apologize for any inconvenience this may have caused. Authorized signature is needed. Everything else shall remain the same. If you have any questions, please contact me at (956) 580-8667.

Sincerely,


Eduardo Belmares
Purchasing Director

Authorized Signature Acknowledge receipt of Addendum No. 1

Printed Name

Company Name