

Dr. Armando O'caña, Mayor  
Norie Gonzalez Garza, Mayor Pro Tem  
Jessica Ortega-Ochoa, Councilwoman

Ruben Plata, Councilman  
Alberto Vela, Councilman  
Randy Perez, City Manager



## CITY OF MISSION

*"Home of the Grapefruit"*

February 7, 2020

RE: **Addendum No. 1/ Construction of a Pre-Engineered Metal Building for the Public Works Drainage Department/ RFB 20-145-02-11**

Dear Prospective Bidder:

The following is to be corrected/added/changed/clarified:

- a. This addendum is being provided to all bidders. Changes are marked with a vertical line on the right hand side.
- b. **Changes and additional specifications will be provided at a later date.**
- c. The bid due date has changed. **The date for receipt of bid is Friday, February 14, 2020, 2020 at 2:00 P.M. CST.**

**NOTE: This form must be completed and submitted with your bid response. WARNING: Failure of an Offeror to acknowledge receipt of this Addendum, as described herein, may result in REJECTION OF THE OFFER.**

We apologize for any inconvenience this may have caused. Authorized signature is needed. Everything else shall remain the same. If you have any questions, please contact me at (956) 580-8667.

Sincerely,

Crissy Cantu,  
Purchasing Buyer

\_\_\_\_\_ Acknowledge receipt of Addendum No. 1

\_\_\_\_\_ Authorized Signature

\_\_\_\_\_ Printed Name

\_\_\_\_\_ Company Name